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ChEOKED BT L DIVISION OF HIGHWATYS

SUMMARY OF PAVEMENT REMOVAL SUMMARY OF EARTHWORK

IN SQUARE YARDS IN CUBIC YARDS

N
_‘ ASPHALT ASPHALT CONCRETE CONCRETE SURVEY STATIO UNCLASSIFIED T EMBANKMENT
‘ LOCATION REMOVAL BREAK-UP REMOVAL BREAK-UP LINE STATION TATION EXCAVATION | UNDERCU + % BORROW WASTE
L 23450 TO 28+05 RT 1314 o 17+00.00 28+49.65 2,649 0 10,394 7,745 0
-~ 29+95 TO 34+00 RT 1,170 BRIDGE
1~ 24+00 TO 28+08 LT 1,360 SUBTOTAL 2,649 0 10,394 7745 0
- 29+95 TO 34+00 LT 1,260
LOOP C 1472 LT TO —Yé- 15+78 LT 844 BRIDGE
RAMP C 0+00 TO 4+45 RT 1,120 -L- (LEFT)
W DRIVE ¥ 29+87.18 39407 918 0 8,272 7,354 0
RAMP C 4+45 TO 6+40 RT 455 Y2- 10+18.00 14+50.00 454 0 1,890 1,436 0
~Y6-18+48 TO 20+90 LT 376 DRIVE #1 10+13.36 11+50.00 399 0 53 0 346
Y1- 14+81 RT TO -Y3- 15+17 LT 546
© SUBTOTAL 1,771 10,215 8,790 346
o _Y3- 15+30 RT TO -YI- 19+17 RT 319
(2]
S _Y1- 18498 LT TO -Y2- 12+80 RT 1,019
) —L- [MEDIAN) 16+00.00 28450 643 0 2,858 2,215 0
_Y4- 10+35 TO 14+14 LT 642
BRIDGE
RAMP C DETOUR 10+29.4 TO 13+90.1 1,064
SUBTOTAL 643 2,858 2,215 0
-Yl- DETOUR 14+75 TO 20+00 2,900 | _ \ _ | ,
SBL X-OVER #1 11+79.87 TO 16+19.38 1,057
SBL X-OVER #2 10+80 TO 13+91.33 770 BRIDGE
L 23417 TO 2592 MEDIAN 56 —L- (MEDIAN) 29489 38-+90.00 318 0 1,147 829 0

SUBTOTAL 318 1,147 829 0

BRIDGE
w/ L;,L _,é'}f’-g,) e 13+35.00 28+49.29 2,452 0 23,152 20,700 0
RP.'C'" W/ LP. 'C’ 6+00.00 7+50.00 587 0 1,516 929 0
-Y6- 12 +44.81 23+75.00 242 0 22,583 22,341 0
BRIDGE
SUBTOTAL 3,281 47,251 43,970 0

- W -Y4- 29+87.96 38+90.00 717 0 4,517 3,800 0

SUBTOTAL 717 4,5]7 3,800 0

EST. LOSS DUE TO CLEARING AND GRUBBING (500) 500

EARTH WASTE TO REPLACE BORROW (346) (346)
EST. SHOULDER MATERIAL 2,940 2,940

CONSTRUCT DETOURS 164 4,93 4,029

REMOVE DETOURS 4,193 4,193
EARTH MATERIAL FOR CONCRETE COVER 13 13

PROJECT TOTALS 14,208 96,972 86,957 4,193
EST. 5% FOR REPLACING TOP SOIL ON BORROW PITS 4,348
GRAND TOTAL 14,208 91,305
SAY 15,000 96,000

53 PM

DRAINAGE DITCH EXCAVATION = 25,500 CY
UNDERCUT EXCAVATION (CONTIGENCY) = 1,500 CY

154

12
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